

Midland County
Cheryl Becker
County Clerk
Midland, Texas 79702



70 2014 00025018

Instrument Number: 2014-25018

Recorded On: October 22, 2014
As Recording after Aug 2005

Billable Pages: 6
Number of Pages: 7

Comment: AM MOORE

(Parties listed above are for Clerks reference only)

**** Examined and Charged as Follows: ****

Recording after Aug 2005	46.00
Total Recording:	46.00

***** DO NOT REMOVE. THIS PAGE IS PART OF THE INSTRUMENT *****

Any provision herein which restricts the Sale, Rental or use of the described REAL PROPERTY because of color or race is invalid and unenforceable under federal law.

File Information:

Document Number: 2014-25018
Receipt Number: 450161
Recorded Date/Time: October 22, 2014 11:03:35A
User / Station: V Davis County Station 2

Record and Return To:

CROCKETT NATIONAL BANK
502 SOUTH KOENIGHEIM
SAN ANGELO TX 76903



State of Texas
County of Midland

I hereby certify that this instrument was FILED on the date and at the time stamped hereon by me and was duly RECORDED in the volume and page of the named RECORDS of Midland County, Texas as stamped hereon.

Cheryl Becker
County Clerk
Midland County, Texas

8358601

AMENDMENT TO MECHANIC'S LIEN CONTRACT
(For Additions and/or Modifications to Improvements)

25018

This AMENDMENT TO MECHANIC'S LIEN CONTRACT ("Amendment") made by Randall K. Moore and Dena C. Moore ("Borrower", whether one or more) and TCH Homes, Ltd., a Texas limited partnership ("Contractor").

INTRODUCTORY PROVISIONS

The following introductory provisions are the basis for and a part of this Agreement:

A. Borrower and Contractor have entered into a contract dated April 25, 2014 entitled "Mechanic's Lien Contract" (the "Original Agreement") recorded in Document Number 2014-9898, of the Real Property Records of Midland County, Texas, pursuant to which Contractor agreed to furnish and pay for all labor and materials needed to construct a single-family residence on the following described real property (the "Property"):

LOT TWENTY-NINE (29), BLOCK SIX (6), GREEN TREE NORTH SECTION 10, AN ADDITION TO THE CITY OF MIDLAND, MIDLAND COUNTY, TEXAS ACCORDING TO THE MAP OR PLAT THEREOF OF RECORD IN CABINET F, PAGE 140, PLAT RECORDS OF MIDLAND COUNTY, TEXAS.

B. This Amendment is incorporated into and shall be deemed to amend and supplement the Original Agreement.

C. The Original Agreement, together with this Amendment are collectively referred to in this Amendment as the "Amended Agreement".

D. All capitalized terms that are used in this Amendment and that are given a defined meaning in the Original Agreement will have the same meaning in this Amendment.

NOW, THEREFORE, in consideration of the foregoing, the benefits to be derived by the parties and other good and valuable consideration, the receipt and sufficiency of which are acknowledged, it is agreed as follows:

ARTICLE 1.
AMENDMENT PROVISIONS

1.1. Paragraph 9 of the Original Agreement entitled "Alterations, Extras, and Change Orders" provides as follows:

"9. Alterations, Extras and Change Orders. It is contemplated that there may be additions, deletions, and modifications to the Plans and Specifications in connection with the construction of the Improvements, by which additional costs may be incurred. All such additions, deletions, or modifications of the Improvements shall be evidenced by a written agreement between the Borrower and Contractor which shall specify the cost of the addition, deletion or modification and the amount the Contract Price is increased or decreased thereby as well as whether the Completion Date will be extended thereby. Any such additions, deletions or modifications that are agreed to in writing shall be secured by the liens created by this Contract and shall be part of the indebtedness secured hereby as fully as if such amount were included in the original

Contract Price. Lender, at its option and subject to the execution of such additional loan documents as it may require, may advance all or part of such additional amount. If Lender elects not to advance such additional amount, Borrower shall pay Contractor in cash upon completion of such additions, deletions, and modifications and Contractor shall have a lien on the Property for the payment of such amount which lien Contractor agrees shall be subordinate to the lien retained and transferred to Lender in this Contract..."

1.2. Borrower and Contractor have agreed to make additions and modifications to the Plans and Specifications as contemplated by the Original Agreement as evidenced by this Amendment. No work has commenced on the additions and modifications before the date of this Amendment.

1.3. The cost of the additions and modifications is \$120,000.00 and the Contract Price is increased by that amount resulting in a total Contract Price of \$250,070.87 (the original Contract Price of \$130,070.87 + \$120,000.00 = \$250,070.87).

1.4. Borrower and Contractor agree that the \$120,000.00 additional cost is secured by the mechanic's lien granted by Borrower to Contractor in the Original Agreement according to its terms and Borrower and Contractor hereby ratify the terms of the Original Agreement.

1.5. If this Amendment conflicts with, varies from, or modifies the terms and conditions of the Original Agreement, then the terms and provisions of this Amendment shall control and govern the rights and obligations of the parties to this Amendment. In all other respects, the terms of the Original Agreement are confirmed and ratified by this Amendment.

ARTICLE 2. MISCELLANEOUS

This Amendment may not be modified, supplemented, amended, or altered except by an agreement in writing signed by all of the parties to this Amendment.

2.2. The Original Agreement and this Amendment and its exhibits embody the entire agreement between the parties and supersede all prior agreements and understandings, if any, relating to its subject matter.

2.3. This Amendment is binding upon the parties to it and their successors and assigns.

2.4. All Article and Section headings are for convenience of reference only and shall in no way affect the interpretation of this Amendment.

2.5. Time is of the essence of this Amendment.

2.6. All documents, instruments, exhibits, and other writings referred to in this Amendment are made a part of it for all purposes with the same effect as if attached to it.

IMPORTANT NOTICE. YOU AND YOUR CONTRACTOR ARE RESPONSIBLE FOR MEETING THE TERMS AND CONDITIONS OF THIS CONTRACT. IF YOU SIGN THIS CONTRACT, YOU MAY LOSE YOUR LEGAL OWNERSHIP RIGHTS IN YOUR HOME. KNOW YOUR RIGHTS AND DUTIES UNDER THE LAW.

THIS CONTRACT IS SUBJECT TO CHAPTER 27 OF THE TEXAS PROPERTY CODE. THE PROVISIONS OF THAT CHAPTER MAY AFFECT YOUR RIGHT TO RECOVER DAMAGES

ARISING FROM THE PERFORMANCE OF THIS CONTRACT. IF YOU HAVE A COMPLAINT CONCERNING A CONSTRUCTION DEFECT ARISING FROM THE PERFORMANCE OF THIS CONTRACT AND THAT DEFECT HAS NOT BEEN CORRECTED THROUGH NORMAL WARRANTY SERVICE, YOU MUST PROVIDE THE NOTICE REQUIRED BY CHAPTER 27 OF THE TEXAS PROPERTY CODE TO THE CONTRACTOR BY CERTIFIED MAIL, RETURN RECEIPT REQUESTED, NOT LATER THAN THE 60TH DAY BEFORE THE DATE YOU FILE SUIT TO RECOVER DAMAGES IN A COURT OF LAW OR INITIATE ARBITRATION. THE NOTICE MUST REFER TO CHAPTER 27 OF THE TEXAS PROPERTY CODE AND MUST DESCRIBE THE CONSTRUCTION DEFECT. IF REQUESTED BY THE CONTRACTOR, YOU MUST PROVIDE THE CONTRACTOR AN OPPORTUNITY TO INSPECT AND CURE THE DEFECT AS PROVIDED BY SECTION 27.004 OF THE TEXAS PROPERTY CODE.

EXECUTED to be effective on **October 25, 2014.**

CONTRACTOR:

TCH Homes, Ltd.

By Its Sole General Partner:

Diamond M-W Properties, LLC

By: Travis
Name: TRAVIS MOORE
Title: PROJECT MANAGER

BORROWER:

[Signature]
Randall K. Moore

[Signature]
Dena C. Moore

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

STATE OF TEXAS §
COUNTY OF MIDLAND §

This instrument was acknowledged before me on the 17th day of October 2017 by Travis Parker, the Project Manager of Diamond M-W Properties, LLC, a Texas limited liability company, on behalf of said limited liability company and Diamond M-W Properties, LLC executed this instrument as general partner of TCH Homes, Ltd., a Texas limited partnership, on behalf of said limited partnership.

[SEAL]



Brandi Troyer
Notary Public, State of Texas

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

STATE OF TEXAS §
COUNTY OF Midland §


This instrument was acknowledged before me on the 17th day of October, 2014, by Randall K. Moore.



Brandi Troyer
Notary Public, State of Texas

STATE OF TEXAS §
COUNTY OF Midland §

This instrument was acknowledged before me on the 17th day of October, 2014, by Dena C. Moore.



Holly Haile
Notary Public, State of Texas

AFTER RECORDING RETURN TO:
Crockett National Bank
502 South Koenigheim
San Angelo, Texas 76903

EXHIBIT "A"
DESCRIPTION OF ADDITIONS AND/OR MODIFICATIONS

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy

Midland County Clerk Unofficial Copy